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REQUEST FOR QUOTATION  
 

Supply of Sanitary Pad for DACAAR Program AHF Project  

 AHFپروژه  برای پروگرام داکار پد بهداشتیبرای تهیه درخواست آفر 

Date: November 07, 2023 

DACAAR RFQ 133 PRF-770 to 775/000/10.2023  

DACAAR needs Sanitary Pad for DACAAR 

Program AHF Project and invites interested suppliers 

to submit their sealed offers for the required item 

mentioned in Annex (I). 

The offers must reach to DACAAR Main Office 

Logistics Unit located in (Street No. 12, Taimani 

Project, Qala-e-Fathullah, Kabul Province) till 

4:00pm November 18, 2023. 

The bid opening session will be held on November 

20, 2023 at 10:00am in DACAAR Main Office, 

Kabul Province and the Bid Winner will be notified 

shortly after the bid opening session. 

Terms and Conditions for Participants/Bid Winner 
 

1. Delivery place of Sanitary Pad is DACAAR Main 

Office in Paykob-e-Naswar Wazirabad, Kabul. 

2. Payment will be made within 51  days after 

inspection and complete delivery. 

3. Delivery will be done based on the tentative 

delivery plan mentioned in Annex (II).  

4. Prices shall be given in Afghanis (AFN) and must 

include all duties, transport cost, loading and 

unloading costs. Offers must be original in hard 

copy with company sign and stamp. Manipulated/ 

overwritten and copy offers will automatically be 

rejected. 
 

5. DACAAR will carry out technical inspection of 

all items before and after the delivery. 

6. All item should be according to DACAAR 

Technical Specifications mentioned in Annex (I). 

7. The bid winner must deposit 10% amount of total 

contract value to DACAAR bank account as a 

contract Performance Guarantee before signing 

the genuine contract and the mentioned amount is 

refundable after successful completion of the 

contract. 

8. Quotations should be valid for 60 working days. 

 

 

که  AHF هژپروبرای پروگرام داکار  یپد بهداشتتهیه داکار به  

ضرورت دارد و از تمام  ( ذکر گردیدهIمشخصات آن در ضمیمه )

ا انرعلاقمندان واجد شرایط تقاضا بعمل میآورد تا آفر های سربسته ش

 .بسپارندقبل از معیاد تعین شده به دفتر مرکزی داکار 

عصر به شعبه  4:00ساعت  2023 نومبر 18آفرها باید الی تاریخ 

لوجستیک دفتر مرکزی داکار واقع )پروژه تایمنی پایکوب نصوار 

 قلعه فتح الله ولایت کابل( سپرده شود. 12سرک 

 2023 نومبر 20 قبل از ظهر تاریخ 10:00مجلس آفرگشایی ساعت 

در دفتر مرکزی داکار در ولایت کابل صورت میگیرد که متعاقباً 

 ت اطلاع خواهد یافت.برنده داوطلبی در اسرع وق

 

                               اشتراک کننده گان /شرایط قرارداد برای برنده داوطلبی

داکار واقع دفتر مرکزی در  یپد بهداشت محل تحویل دهی .1

 میباشد. ابلک –پایکوب نصوار وزیر آباد 
 

پرداخت پول بعد از تصدیق بخش تخنیکی و تحویل دهی مکمل  .2

 .باشدروز می 15الی 

( ذکر گردیده IIدر ضمیمه )زمان تحویل دهی اجناس مندرجه  .3

 .میباشد
 

مت ، قیقیمت ها به افغانی داده شود و باید  شامل مالیات، انتقال .4

 بارگیری و تخلیه باشد. آفرها باید اصلی دارای امضأ و مهر

کمپنی باشد. آفرهای قلم خورده گی و کاپی بطور اتومات رد 

 .میگردد
 

 
ز ا و بعد خنیکی از کیفیت توسط تیم تخنیکی داکار قبلبازرسی ت .5

 انتقال اموال صورت میگیرد. 

 

 تمام اموال باید مطابق مشخصات داکار که در لست مندرجه .6

 ذکر گردیده است باشد. (I)ضمیمه 

 
مجموع ارزش قرارداد را  10برنده داوطلبی مکلف است تا % .7

ز رارداد قبل ابشکل تضمین بانکی از اجرای کامل و مؤفقانه ق

ت امضأ آن به حساب بانکی داکار بپردازد. مبلغ متذکره درصور

 اجرأ مؤفقانه قرارداد قابل باز پرداخت میباشد.

 
 روز کاری مدار اعتبار 60ت های داده شده باید به مد قیمت .8

 باشد.
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9. In case of delay without any logical reasons in 

delivery of items, 0.5% of total cost of 

undelivered items will be charged as penalty for 

each day of delay. 
 

10. 2% Tax will be applicable on the companies that 

has valid business license and 7% Tax will be 

applicable on the companies that have invalid 

business license, or on individuals who do not 

have business license, will be deducted from the 

contractor as a withholding tax and DACAAR 

will pay that amount to Ministry of Finance, the 

amount starts from (1 AFN). 

 

11. DACAAR will not be responsible for any 

changes occurred during the contract such as 

(increment in custom duties, exchange rate etc.) 
 

 

12. Award of the contract will be based on the price, 

quality, capacity and potentiality of bidder. The 

evaluation of bidder and their product will be 

carried out and DACAAR reserves the right to 

make the decision of awarding contract. 

13. DACAAR (Logistics Unit) adheres to National 

and International laws on child labour DACAAR 

makes sure all its suppliers and vendor abide by 

such laws preventing child labour in all 

DACAAR activities countrywide. 

14. The Humanitarian Organizations (HO) may 

conduct on- site visit in the contractor’s premises 

(or may take similar measures) to ensure 

compliance. 

15. DACAAR has a zero-tolerance policy on sexual 

exploitation, abuse and harassment, which is 

defined and described in the policy document 

“DACAAR policy on preventing and handling 

sexual exploitation, abuse and harassment". 

16. The bid winner must deliver the contracted 

materials without any changes till end of the 

contract. 

در صورت تاخیر در انتقال اموال بدون عذر موجه در وقت  .9

رزش اموال تاخیر شده بطور فیصد از ا 0.5معینه آن، مبلغ 

جرمانه در برابر هر روز تاخیر از قراردادی تادیه خواهد 

 گردید.
 

مالیه برای  7مالیه برای کمپنی های راجستر شده و % %2 .10

شان که راجستر نمیباشد ویا هم مدار اعتبار جواز ای هایکمپنی 

ختم باشد، از پول کمپنی وضع گردیده و توسط داکار، به 

 افغانی. 1از مالیه ه پرداخت میشود، آغاز مبلغ وزارت مالی

 

 

 
ار داکار به هیچ عنوان مسؤولیت بلند رفتن مالیات گمرکی، اسع .11

وغیره مواردی که باعث بلند رفتن قیمت در جریان  یخارج

 قرارداد گردد ندارد.
 

برنده شدن قرارداد نظر به قیمت، کیفیت، توانائی و ظرفیت  .12

صورت خواهد گرفت.  و جنس داوطلب بوده و بررسی کمپنی

 البته داکار حق تصمیم گیری در این زمینه را دارا میباشد.

 

 

ین دفتر داکار )شعبه لوژیستیک( با درنظرداشت قوانین ملی و ب .13

د المللی برای جلوگیری از کار کودکان مصمم بوده و سعی میکن

 نه ایکه تمام فعالیتهای تهیه کننده گان و مشتریان این اداره ب

 اصل پابند باشند.

ممکن است تا از محلات و   (HO)سازمان های بشر دوستانه  .14

سایت ها به بخاطر اطمینان خاطر و تطبیق درست کار توسط 

ت قرار داد گیرنده  بازدید بعمل آورده ویا ممکن است اقداما

 مشابه را انجام دهد.

ری بد رفتا ،استفاده ؤداکار دارای پالیسی عدم تحمل در مورد س .15

و آزار و اذیت جنسی میباشد و موقف داکار در همچون مسایل 

 بطور تفصیلی در پالیسی مذکور تشریح شده است.

 

ی ن الداد شده را به وجه احسربرنده قراردار باید مقدار مال قرا .16

 .اکمال نمایدختم قرارداد 

For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, 

from 8:00am to 03:00pm. Or contact on below Email Address jamal@dacaar.org or 

faizullah@dacaar.org 

 

Sincerely Yours, 
 

Manager - Logistics 

Date: November 07, 2023
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ANNEX (I) لست ضمیمه 

 Budget Breakdown and Technical Specifications /و مشخصات تخنیکی فورم ارائه آفر

DACAAR RFQ 133 PRF-770 to 775/000/10.2023 (AHF Project) 

 

 

  Supply of Sanitary Pad for DACAAR Program AHF Project: 
 

S.N Items Specification Unit Quantity 

Unit Price in AFN 

(Including 2% or 7% 

Tax)  

Total Price in AFN  

(Including 2% or 7% Tax) 

1 Sanitary Pad/ Cotex 
Normal size, box of 10 piece, standard 

quality/box 
Box. 29,200  

 

Transportation Cost to DACAAR Main Office in Kabul Province: AFN  

Grand Total: AFN  

 
 

Bidder Name: _____________________________________________________________________________________________________   :اسم آفر دهنده 

Address and Stamp:  _____________________________________________________________________________________________ آدرس و مهر کمپنی:  

Contact No :_________________________________________________________________________________________________________ :نمبر موبائیل   

Email Address: _______________________________________________________________________________________________________ :ایمل آدرس  

Delivery Period: __________________________________________________________________________________________________ :زمان تحویل دهی  
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ANNEX (II) لست ضمیمه   

Tentative Delivery and Work Plan / کاری تخمینی پلان  

DACAAR RFQ 133 PRF-770 to 775/000/10.2023 (AHF Project) 

 

Supply of Sanitary Pad for DACAAR Program AHF Project: 
 

S/N Item Name Specification Unit Quantity Contract Date Delivery Date Delivery Place 

1 Sanitary Pad/ Cotex 
Normal size, box of 10 piece, 

standard quality/box 
Box. 29,200 

Starts After 

DACAAR Contract 

Final Approval 

December 10, 2023 

DACAAR Main Office located 

in Street No. 12, Taimani 

Project, Qala-e-Fathullah, 

Kabul Province 

 


